



**Upstate Replace Boiler at CASB  
University of South Carolina Upstate  
Spartanburg, SC**

**SC State Project # H34-9546**

**Addendum No. 2**

DATE: March 30, 2018

FROM: PERITUS ENGINEERS & ASSOCIATES, INC.

TO: ALL BIDDERS

The following items add to, modify, clarify, or otherwise alter the Drawings and/or specifications and will become a part of the Contract Documents. Where a portion of the Drawings and/or specifications is added to, modified, clarified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on his proposal.

Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

**Clarifications:**

1. Restated clarification #1 from Addendum No. 1 dated March 23, 2018. "Bid closing date has been extended to April 12, 2018, 2pm.". Bid closing location remains the same as described in the SE-310.
2. Restated clarification #5 from Addendum No. 1 dated March 23, 2018. "Bidding contractors must be properly licensed in order to perform the work according to the project documents."

**END OF ADDENDUM NO. 2**

**PERITUS ENGINEERS & ASSOCIATES, INC.**

P.O. Box 16598, Greenville, SC 29606 10 E. Dorchester Blvd. Greenville, SC 29605  
o. 864-277-8287, f. 864-277-8290, peritus@peritusengineers.com