August 8, 2018

Garvin Design Group 1209 Lincoln St. Columbia, SC 29201

### ADDENDUM NO. 1

The following items shall take precedence over the drawings and specifications for the above named project and shall become a part of the contract documents. Where any item called for in the specifications, or indicated on the drawings, is not supplemented hereby, the original requirements shall remain in effect. Where any original item is amended, voided, or superseded hereby, the provisions of such item not specifically amended, voided or superseded shall remain in effect.

## <u>General</u>

- 1. See attached Sign-In Sheet from pre-bid conference held on August 7, 2018.
- 2. Deadline for Substitutions is August 10<sup>th</sup> by 5 pm. Deadline for Questions is August 14<sup>th</sup> by 5 pm. Deadline for final Addendum to be posted is August 16<sup>th</sup> by 2 pm.
- 3. Work hours will be Monday-Friday, 7 am to 5 pm, typically. If additional work days/hours are required, these times must be coordinated with USC.
- 4. Dumpster location will be at the west side of the Coliseum off Park St. Dumpster should be limited to only necessary duration.
- 5. Temporary toilet facilities will be required, and will be located at the west side of the Coliseum off Park St.

### **Specifications**

1. Reference Section 099123 Interior Painting. Revise 2.1, A. to add Rose Talbert Paint Company as an approved manufacturer.

### END OF ADDENDUM NO. 1

### Attachments:

1. Pre-bid Conference Sign-in Sheet

University of South Carolina Pre Bid Sign In Sheet Columbia, South Carolina

Project Name:				
Project Number:				
Pre Bid Date & Time:				

Coliseum Renovate Rooms 411 & 415 FP00000145 August 7, 2018@10:00am

SWMBE Contractor?	Name	Company Name	Address	Phone #	Email	
	Player Mimas	Minns Contracting		803-9681052	pmimms@mimmscontreeting	i Com
SWMBE	Roger Balchis;	Meeter Plumbia	n	803-231-04	o rbablwing meeterplumb	ing. com
SWMBE	Dennis Childs	AOS Speciality Contractors	1224 Two Notch Rd. Lexington, SC	803 781-6831	dennis @ aossc.org	0
SWMBE	Iylen Meyer	FIRST CLASS CONST.	126 B Suber Rd. Cola, SC 29036	803	tmeyer efecon.com	
SWMBE	BILL DAVIS	CONTRACT BLOG SAS	N. COLA, SC29172	803	Wdavis A3@Sc. rr. com	
SWMBE	Join Ostens	CONTRACT BLDG S95	114 BUHICERDR. N. COCA, SC 24172	803- 240-8943	cbsllc@ jobhiz.com	
SWMBE	JOHN WILLIAMS	Satchel Const	CHARLESTON	843- 654-9250	$\sim$	TON. CON
SWMBE	Chris FABRIZIO	J.E. STEWORT BUILDER		803-648- 4605	Chris@stewart Builders.com	
SWMBE	TERM BUCHMANN	GANUIN DUSIGN GADUP	land is law it and	903 212 1032	Houthmann Cgarvindesign	qvoup.com
SWMBE	VERA L. SummERS	PENIN CONTRACTING	P.O Box 204 Balkentine, SC 2900	803-960 9131	bob CDENNCONTRACTING.C	
SWMBE						
SWMBE						

\*\*\*\*By signing this sheet you agree to receive information electronically.

# University of South Carolina Pre Bid Sign In Sheet Columbia, South Carolina

	Coliseum Renovate Rooms 411			
Project Name:	& 415			
Project Number:	FP00000145			
Pre Bid Date & Time:	August 7, 2018@10:00am			

SWMBE Contractor?	Name	Company Name	Address	Phone #	Email	
	Simore Warken	USC Hazmat		803-603-7748	warrensb@mailbox.sc.edu	
SWMBE	DAN SMITH	SMITH CONSTRUCTO	25	803.345.9	a dane smith constructors.	com
SWMBE	John Hollowel	wellier white,	1	803 69 0918	The lowell Q welker-whote com	
SWMBE	Ford Tupper	Sunvalt Associates	а.	803-187-8717		
SWMBE	Kevin O'Comell	Ahletics		803.777.00	31 koconnellesc.eda	
SWMBE	DANNY WETHERINGTON	WALKER-WHITE		803-691-09	18 GADZOWALKER-WHITE.Con	1
SWMBE	Ricky RooF	ABC ELECTRICAL SER.		803-804-156	PROOF. ABCELECTRICAL @G	mail, co
SWMBE	Greg Dragton	Farmer Elect.			56 greq Oscrelectrical	
SWMBE	ANN Derrick	4×		717-5811	A Derrick C. Fmc. Sc. edu	
SWMBE	Hauce Hilmet	use		777-9994	hikmethe mailbx.sc.edu	
SWMBE						
SWMBE						

\*\*\*\*By signing this sheet you agree to receive information electronically.