Blossom Street Parking Garage Roof Replacement Project Number FP00000181

Addendum Number One

Date: January 3, 2019

From: Aimee B. Rish

Procurement Specialist

To:

All Bidders

The following items add to, modify, clarify, or otherwise alter the Drawings and/or specifications and will became a part of the Contract Documents. Where a portion of the Drawings and/or specifications is added to, modified, clarified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on his proposal.

anee Bhol

Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject a Bidder to disqualification.

Change of Bid Closing:

- 1. The closing for this project has been rescheduled to Tuesday, January 15, 2019 at 2:00PM at 1300 Pickens Street Conference Room 100C.
- 2. Deadline for questions is Monday, January 7, 2019 at 12:00PM(noon). Please send all questions via email to Joe Hill at Chao & Associates. His email address is located on the SE310-Invitation for Design-Bid-Build Construction Services.
- 3. The last addendum will be issued no later than 2:00pm on January 10, 2019.
- 4. The Pre Bid Conference Sign in Sheet is attached.

Attachment: Pre Bid Sign In Sheet

END OF ADDENDUM NUMBER ONE

Non Mandatory Pre Bid Sign In Sheet Columbia, SC University of South Carolina

Project Name: Project Number: Pre Bid Date & Time:

Blossom Street Parking Garage Stairwell Roof Replacement FP00000181 December 17, 2018 10:00AM 1300 Pickens St Conf Rm 100C

| SWMBE Contractor Indicate Below | Name | Company Name | Address | Phone # | Email |
|---------------------------------------|-------------------|-------------------------|---|-----------------|--------------------------------|
| S W M B E | JERRY Spradlin | StructureTec | - | S13-26. | terry, sprac 1, do structures. |
| S W M B E | Jason Rouse | Hammer Constituction | | | JASONGHAMMERLLC. COM |
| S W M B E | Toe Hill | . ^ | | 303,772 8420 | Josh & chaoinc. com |
| S W M B E | Missin Miss | | 1345-north Pille east Sumher St. 29150 | 3-3-75 80 | roscoascir con |
| S W M B E | L. C. C. | 750 | COLUMBION, SL | 1179346 | Mosters tuesced |
| S W M B E | Aimee Rish |) S C | 1300 pickens St 29208 | 1-2261 | arishothe. sc.ed |
| S W M B E | | | · | | |
| S W M B E | | | | | |
| S W M B E | | | | | |

****By signing this sheet you agree to receive information electronically.

University of South Carolina Non Mandatory Pre Bid Sign In Sheet Columbia, SC

Project Name: Project Number: Pre Bid Date & Time:

Blossom Street Parking Garage East Steel Stair Replacement FP00000215

December 17, 2018 10:30AM 1300 Pickens St Conf Rm 100C

| SWMBE | 5 W M B E | SWMBE | SWMBE | SWMBE | SWMBE | SWMBE | S W M B m | 5 W M B m | SWMBE Contractor Indicate Below |
|-------|-----------|---------------|--|-------|--|--|-----------|---|---------------------------------------|
| | | | | | | | | B111 DANS-1 | Name |
| | | | | | | | | 3:11 DAVIS - Contract BUSSE 14 Booke D BS | Company Name |
| | | , consistent | | | d Laboratory a | - Inter- | | 114 Books D | Address |
| | | | | | | | | 88-318-484 | Phone # |
| | A MARIANA | - Contracting | The state of the s | | To a community of the c | A A STATE A ST | | 318-48-4 WOAVSH3DSLERCOM | Email |
| | | | | | | | |) | |